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Addendum 1: 

 

                                  DELAWARE STATE UNIVERSITY 

Science Center North Observatory Renovations 

Contract: PC-2013-004-SCNOR 
1200 North DuPont Highway 

    Dover, Delaware 19901 

 

COMMISSION NO. 1302.01 

 

Date of Addendum:  August 16, 2013 

 

This Addendum modifies and/or supplements the existing specifications and/or drawings 

and is to be considered as one of the Construction Documents. 

 

Architect:      

 

Joseph T. Farina, AIA, Architect 

378 South Bank Road 

Landenberg, Pennsylvania 19350 

(610) 274-0546 

(610) 274-0542 Fax 

jfarina01@comcast.net 

 

Engineer: 

 

Delaware Engineering & Design Corp. 

315 S. Chapel Street 

Newark, Delaware 19711 

(302) 738-7175 

(302) 738-7171 Fax 

areinhart@dedc-eng.com 
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The following were in attendance at the Pre-Bidders meeting held on Monday, August 5, 

2013: 

 

Name     Organization 

 

Trae Anderson    Delaware State University 

Khalid Zerrad    Delaware State University 

Thomas Planchon   Delaware State University 

C.G. Water    Kent Construction Co. 

Rebecca Schramm   Rasp Electrical Inc. 

Joe Saxton    Conti Electric, Inc. 

Jeff Jones     J.S. Kramer, Inc. 

Keith Long    John L. Briggs 

Kenneth Robertson   Emory Hill & Company 

Matthew O’Laughlon   Whiting-Turner Co. 

Tony Ventresca   Ventresca Brothers, Inc. 

Bill Booth    Commonwealth Construction Co. 

Larry Bathon    Bathon Building Co. 

John de    BCI 

Derek Shirm    BSS Contractors 

Stacy Bush    Amakor, Inc. 

 

The following items were either discussed at the meeting or were brought up in the interim: 

 

1. Since funding for this project is privately funded, State of Delaware Prevailing 

Wage Rates for Building Construction do not apply to this project. 

 

2. The University will be responsible for removing the existing telescope from the 

observatory.  The existing telescope support mount will remain. 
 

3. The University will also be responsible for removing the existing water treatment 

equipment and tanks from the Distilled Water Storage room on the Third Floor 

where new electrical service equipment will be located. 
 

4. The assembled weight of the new observatory dome is approximately 2,500 pounds. 
 

5. Scheduling for rigging and placement of the dome must be cleared seven days prior 

to allow notification of campus facilities and security departments. The Contractor 

will be responsible for necessary barricades or other means to secure area around 

and under lifting equipment. 
 

6. The dome manufacturer has stated that delivery of the dome will be 150 days from 

ordering.  Based on the above, all work shall be completed within 210 calendar days 

from the anticipated start date of September 30, 2013 (which is April 30, 3014).   

Change the date called out in Item C (1) of the proposal form from August 26, 2013 

to September 2, 2013. 
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7. Change the last sub-paragraph in the above item to read as follows: 
 

“We can begin work no later than September 30, 2013 based on a notification of 

award on September 2, 2013 and will require no greater than two hundred and ten 

(210) calendar days thereafter (which is April 30, 2014) to complete the work.”     
 

8. It is understood that the observatory dome manufacturer requires 50% payment for 

the dome upon placement of the order.  Delaware State University will make 

payment for this cost to the Contractor with submission of invoice documentation 

from the dome manufacturer. 
 

9. Add Alternate Bid Item No. One to the Proposal Form as follows (See attached 

revised Proposal Form): 
 

Alternate Bid Item No. One:  Observatory Dome Manufacturer’s Site Supervision: 

 

_____________________________________Dollars ($________________). 

 

 

 

 

 

END OF ADDENDUM 


